

3/12/2021



Bid Day	Bid Time	Project	Who	Owner	Type	Addm's	Value
3/17/2021	2:00 PM	Huerta Del Valle Educational Center	Contracting	Herta Del Valle	GC		TBD
3/18/2021	2:00 PM	Moreno Valley HS Modernization - Phase 3B BC 22 Kitchen Equipment CM: Neff	Contracting	MVUSD	MP	3	\$500,000
3/18/2021	2:00 PM	Moreno Valley HS Modernization - Phase 3B BC 30 Multiple Trades CM: Neff	Contracting	MVUSD	MP	3	\$780,754
3/18/2021	2:00 PM	Measure E AFAP Improvements IUSD - Oak Creek ES & Canyon View ES Expansion Projects BP 2 Concrete, Masonry, AC Paving & Earthwork CM: CW Driver	Concrete	Irvine USD	MP	3	TBD
3/18/2021	2:00 PM	Measure E AFAP Improvements IUSD - Oak Creek ES & Canyon View ES Expansion Projects BP 10 Miscellaneous Specialties CM: CW Driver	Contracting	Irvine USD	MP	3	TBD
3/19/2021	4:00 PM	Mammoth Lakes Transfer Station Project	Contracting	Mammoth Disposal Company, Inc.	GC	2	TBD
3/24/2021	2:00 PM	Foothills Adult Remodel & West Hills Science Renovation CN2450 Concrete CM: Balfour Beatty	Contracting	GUHSD	MP	1	TBD
3/24/2021	2:00 PM	Foothills Adult Remodel & West Hills Science Renovation CN2456 Specialties CM: Balfour Beatty	Contracting	GUHSD	MP	1	TBD
3/25/2021	11:00 AM	Romero Cruz Academy Kindergarten Playground Modernization (CWA) BP #01	Contracting	SAUSD	GC		TBD
3/25/2021	2:00 PM	Fremont Elementary School MPR HVAC Upgrades (CWA) BP #01	Contracting	SAUSD	GC		TBD
3/30/2021	2:00 PM	Irvine Newport Development Area (Inda) Academy PreK-6 School BC 3 Concrete/Masonry CM: Balfour Beatty	Concrete	Santa Ana USD	MP		\$1,246,391
3/30/2021	2:00 PM	Irvine Newport Development Area (Inda) Academy PreK-6 School BC 19 Specialties CM: Balfour Beatty	Contracting	Santa Ana USD	MP		\$872,362
4/1/2021	2:00 PM	Measure E AFAP Improvements IUSD - Deerfield ES & Plaza Vista K-8 Expansion Projects BP 2 Concrete, Masonry, AC Paving & Earthwork CM: CW Driver	Concrete	Irvine USD	MP	2	TBD
4/1/2021	2:00 PM	Measure E AFAP Improvements IUSD - Deerfield ES & Plaza Vista K-8 Expansion Projects BP 10 Miscellaneous Specialties CM: CW Driver	Contracting	Irvine USD	MP	2	TBD
4/1/2021	2:00 PM	Middle School #4 BC 3 Building & Site Concrete CM: Erickson Hall	Concrete	Menifee USD	MP	1	TBD
4/1/2021	2:00 PM	Middle School #4 BC 10 Rough Carpentry, Overhead Door, Lath & Plaster, Insulation, Drywall, Metal Stud Framing CM: Erickson Hall	Contracting	Menifee USD	MP	1	TBD
4/1/2021	2:00 PM	Middle School #4 BC 14 Building & Site Specialties & Final Clean CM: Erickson Hall	Contracting	Menifee USD	MP	1	TBD
4/1/2021	2:00 PM	Middle School #4 BC 15 Food Service Equipment CM: Erickson Hall	Contracting	Menifee USD	MP	1	TBD
4/5/2021	1:00 PM	Kitchen Remodel @ Naranja ES	Contracting	Cajon Valley USD	GC		\$275,000
4/6/2021	2:00 PM	La Habra High School Aquatic Facility	Contracting	Fullerton JUHSD	GC		\$6,000,000
4/8/2021	10:00 AM	BH Restorative Transformation Center BC 01 Concrete: Structural & Site CM: Tildon Coil	Contracting	County of Riverside	MP		\$380,642
4/8/2021	10:00 AM	BH Restorative Transformation Center BC 07: General Package CM: Tildon Coil	Contracting	County of Riverside	MP		\$2,747,815
4/15/2021	2:00 PM	Heritage Fields K-8 BC 2 Concrete, Masonry & Reinforcing CM: CW Driver	Concrete	Irvine USD	MP		TBD
4/15/2021	2:00 PM	Heritage Fields K-8 BC 13 Misc. Specialties CM: CW Driver	Contracting	Irvine USD	MP		TBD
4/20/2021	2:00 PM	Bid No. LCF 20/21-05 La Canada high School New Outdoor Pool & south Campus Improvement	Contracting	La Canada USD	GC		\$11,200,000
4/23/2021	2:00 PM	Magnolia HS Locker Room Renovation	Contracting	Anaheim UHSD	GC		\$5,000,000