

9/9/2022



Bid Day	Bid Time	Project	Who	Owner	Type	Addm's	Value
9/13/2022	1:00 PM	Eagle Canyon ES Alterations BC 03-01 Structural/Site Concrete CM: C.W. Driver	Contracting	Chino Valley USD	MP	3	TBD
9/13/2022	1:00 PM	Eagle Canyon ES Alterations BC 10-01 Misc. Specialties, Doors, Frames & Hardware CM: C.W. Driver	Contracting	Chino Valley USD	MP	3	TBD
9/15/2022	1:00 PM	Whole Site Modernization, phase III at Patrick Henry HS	Contracting	San Diego USD	GC	1	\$2,300,000
9/15/2022	2:00 PM	Sonora High School Pool Replacement	Contracting	Fullerton Joint UHSD	GC	3	\$5,200,000
9/20/2022	2:00 PM	Preserve II School - New Construction BC 03-01 Structural/Site Concrete, Rebar & Masonry CM: C.W. Driver	Contracting	Chino Valley USD	MP	2	TBD
9/20/2022	2:00 PM	Preserve II School - New Construction BC 10-01 Misc. Specialties, Survey, Tackpanels, Signage, Etc. CM: C.W. Driver	Contracting	Chino Valley USD	MP	2	TBD
9/27/2022	2:00 PM	La Quinta HS Baseball Fields Renovation BP 01 General Cobstruction ELECTRONIC	Contracting	Desert Sands USD	MP		TBD
9/27/2022	2:00 PM	JUSD Storage Facility	Contracting	Jurupa USD	GC		\$1,300,000
10/4/2022	2:00 PM	Desert Learning Academy 500 Building Rebuild Increment 2	Contracting	Palm Springs USD	GC		TBD
10/11/2022	2:00 PM	Mt. SAC Campus Store/Instruction Office BP 02 Structural Concrete CM: Tilden-Coil ELECTRONIC	Contracting	Mt. SAC	MP		\$2,200,000
10/11/2022	2:00 PM	Mt. SAC Campus Store/Instruction Office BP 17 General/Miscellaneous CM: Tilden-Coil ELECTRONIC	Contracting	Mt. SAC	MP		\$2,310,000
10/21/2022	2:00 PM	Perris Downtown Skills Training and Job Placement Center	Contracting	City of Perris	GC		\$7,500,000
Pending	Pending	Boys and Girls Club Temecula Renovation	Contracting	Boys and Girls Club	GC		TBD